

TO ALL BIDDERS

ADDENDUM No. 1; TENDER CLARIFICATION FOR ROAD REHABILITATION AND MAINTENANCE WORKS FOR FY 2019/2020.

Pursuant to Clause 75 of the PPADA (2015) and Clause 7 of the tender documents, Kenya Wildlife Service wishes to make the following clarifications on the following tenders.

1. The submission date for all tenders (Tender Numbers; KWS/OT/RMLF/26 to 46 /2019-2020) has been revised as follows:
 - a. Those tenders which were supposed to be closed on Wednesday, 29th April 2020 will now be closed to **Wednesday, May 6, 2020** at the same time and venue as earlier indicated in the invitation to bidders.
 - b. Those tenders which were supposed to be closed on Thursday, 30th April 2020 will now be closed to **Thursday, May 7, 2020** at the same time and venue as earlier indicated in the invitation to bidders.
2. On all tenders (Tender No. KWS/OT/RMLF/26 to 46 /2019-2020)
 - a. Based on the recent government directives, the **VAT rate is revised down from 16% to 14%** on summaries of all Bill of Quantities. Where VAT is indicated as 16% delete this and replace with 14%.
 - b. The tender notice paragraph Four (4) and Invitation to Tender Bidders clause (ix) is amended to read as follows:

*“To enhance equity, Bidders and their respective Directors **shall bid for only One (1) Tender** under this Tender Notice. Bidders and their respective directors who participate in more than **one (1) tender** shall be disqualified”*
 - c. Amend **Table 3.1 Notes on the Appendix to Instructions to Tenderers** as follows:
 - Insert a new row below Clause 23.3, 26.5 and 27 to read as follows

29.2	<i>“The Performance Security to be provided by the successful tenderer shall be an unconditional Bank Guarantee issued at the tenderer’s option by a reputable Bank approved by the Employer and located in the Republic of Kenya and a performance security shall be payable in Kenya Shillings”.</i>
------	--

3. Tender No. KWS/OT/ RMLF /43/2019-2020–Tender for the **Routine Maintenance of Junct A1 -Saiwa Park Road E339, Endebbes-Mt Elgon (Kiptogot) Road E343, and Jnct C45-Main Gate Kimothon Road E 337 in Mt. Elgon National Park.**

Delete the BOQ for **Routine Maintenance of E337, Jnct C45- Main Gate – Kimothon Road In Mt Elgon National Park** on **page 109** of the tender document and **replace with the BOQ on Page 3** of this addendum. However, the budget for this road remains the same.

4. Tender No. KWS/OT/ RMLF /38/2019-2020–Tender for the **Routine Maintenance of Ngobit - Rhino Gate -Shamata /Shamata Gate-Airstrip/Airstrip –Kaheho & Shamata-Kwa Mururi Road in Aberdare National Park.**

Delete the BOQ for **Routine maintenance of Ngobit-Rhino Gate –Shamata Road Aberdare National Park** on **page 110** of the tender document and **replace with the BOQ on Page 4** of this addendum. However, the budget for this road remains the same.

5. Tender No. KWS/OT/ RMLF /34/2019-2020–Tender for the **Routine Maintenance Of Kibwezi Jct (A109) – Chyulu Hills Jct (E704) Road E1819 And Jct C103 – Chyulu Hills Road E704 in Chyulu/Tsavo West National Park.**

Delete the BOQ for **Routine Maintenance Of Kibwezi Jct (A109) – Chyulu Hills Jct (E704) Road E1819 And Jct C103 – Chyulu Hills Road E704 in Chyulu/Tsavo West National Park.** on **page 108** of the tender document and **replace with the BOQ on Page 5** of this addendum. However, the budget for this road remains the same.

6. Tender No. KWS/OT/ RMLF /42/2019-2020–Tender for the **Routine Maintenance Of Nyabera-Nyadenda(D210), Mirogi-Park Headquarters-Ogongo-Kadio(D213), Wiga Junction-Kamato-Nyatoto(E115), And Korlango-Junction E115-Nyadenda(Usr1) Roads in Ruma National Park.**

Delete the BOQ for **Routine Maintenance Of NYS Grid -Nyabera-Nyadenda(D210), Mirogi-Kadio-Park HQs-Ogongo -Road D213 and Wiga Junt-Magunga-Kamato-Nyatoto-E115 Road and Korlango Junt E115X Nyadenda Junt -Magak Airstrip in Ruma National Park.** Between **Page 109 to Page 112** of the tender document and **replace with the BOQ on Page 6 to 9** of this addendum. However, the budget for this road remains the same.

7. Tender No. KWS/OT/ RMLF /41/2019-2020 **Routine Maintenance of Park headquarters - Kampi ya Simba Road in Kora National Parks**-Bill of Quantities Page 109, Item No. 07-70-004-Gabion installation, delete unit of measurement indicated as **“M³”**and replace with **“M²”**.

All other conditions of tender remain the same

Head Supply Chain Management

- 8.

TENDER NO KWS/OT/RMLF/43 /2019-2020

ROUTINE MAINTENANCE OF E337, JCT C45- MAIN GATE - KIMOTHON IN MT ELGON NATIONAL PARK-26.5KM

Item	Description of Work Item	Unit	Quantity	Rate	Amount
01-60-009	Provide, erect and maintain publicity signs as directed by the engineer	No	1		
01-80-026	Allow a prime cost sum for the RE's miscellaneous account	KS	1	80,000	80,000.00
01-80-027	Extra over 01-80-026 for profits and overheads	%	80,000		
01-80-028	Allow a prime cost sum for off road Environmental Mitigation	PC SUM	1	150,000	150,000.00
01-80-029	Extra over 01-80-028 for profits and overheads	%	150,000		
01-80-034	Allow a prime cost sum for HIV/AIDS awareness on site	PC SUM	1	50,000.00	50,000.00
01-80-035	Include percentage of PC sum in item 01-80-034 for contractors overhead and profit	%	50,000		
04-50-003	Cut grass by hand from shoulders, slopes, inlets ditches, side ditches including back slopes, turnouts, and culvert outlets	m2	80,000		
04-50-005	Heavy bush clearing	m2	28,000		
04-50-006	Tree cutting and stump removal (200-450mm)	No	100		
04-50-007	Tree cutting and stump removal (>450mm)	No	600		
08-50-002	Ditch Cleaning	m	5,400		
08-50-005	Ditch/Mitre drain /catch water drain excavation	m3	975		
05-50-006	Fill in soft material and compact	m3	2,319		
05-50-008	Cut to spoil in soft material	m3	18,800		
05-50-009	Cut to spoil in hard material	m3	3,000		
08-60-003	Culvert cleaning- Partially blocked 600mm	m	312		
08-60-025	Provide, lay and joint 600mm pipe culvert with surround, including headwall, wing wall, toe beams including selected backfill material.	m	60		
10-50-001	Heavy grading without watering or compaction instructed by the Engineer	m2	42,000		
10-50-003	Carriageway light grading. Trim with motor grader existing carriageway to	m2	147,000		

	camber including slopes and ditches without watering and compaction				
10-60-003	Gravel Patching Prepare road formation, excavate from approved borrow pit, haul, spread, water and compact gravel wearing course as per specifications	m3	3,481		
21-50-042	Provide and fix guard rails to bridges as shown on the drawing and as directed by the engineer.	m	80		
B	Total Carried Forward to Summary Page				

TENDER NO KWS/OT/RMLF/38/25019-2020

Routine maintenance of Ngobit-Rhino Gate –Shamata 34km

Item	Description of Work Item	Unit	Quantity	Rate	Amount (Kshs)
04-50-003	light Bush Clearing	M ²	136,000		
05-50-007	Fill in hard material and compact	M ³	15		
08-50-005	Ditch/Mitre drain /catch water drain excavation	M ³	2,400		
08-60-003	Culvert Cleaning- Partially blocked - 600mm	MT	300		
10-50-003	Light grading as instructed by the Engineer	M ²	170,000		
10-60-001	Provide gravel wearing course-excavation, free haul, spread, water and compact gravel to specifications	M ³	4,740		
	CONSTRUCTION OF CONCRETE DRIFT 12M X 5M				
04-50-010	Excavate and remove existing drift and gabions (Measuring 5m x 5m x 0.2m thick)	M ³	7.5		
07-60-001	Excavate and back fill for gabions in soft materials	CM	10		
07-60-011	Provide cement grouting to Gabions	SM	50		
08-70-004	Gabion mesh 2.0m x 1.0m x 1.0m	No	50		
08-70-005	Rockfill to Gabions	M ³	100		
17-50-017	Providing, cutting, shaping and placing high yield, high bond strength bars diameter equal or less than 16 mm..	Tonne	0.6		
17-50-036	Horizontal formwork to achieve class F3 finish	M ²	17		
17-60-002	Provide place and compact concrete class 15/20 for blinding	M ³	2.3		
17-60-002	Provide place and compact concrete class 20/25 concrete	M ³	6		

17-70-005	Provide and place A142 fabric mesh reinforcement	M ²	25		
20-50-004	Edge marker posts	No	8		
(II)-TOTAL CARRIED FORWARD TO SUMMARY PAGE					

TENDER NO KWS/OT/RMLF/34/2019-2020

Routine Maintenance of Junction C103 – Chyulu Hills Road E1819 - 30KM

Item	Description of Work Item	Unit	Quantity	Rate	Amount (Kshs)
01-80-026	Allow a prime cost sum for the RES miscellaneous account	PC SUM	1	60,000	60,000
01-80-027	Extra over 01-80-026 for profits and overheads	%	60,000		
01-80-028	Allow a prime cost sum for off road Environmental Mitigation	PC SUM	1	30,000	30,000
01-80-029	Extra over 01-80-028 for profits and overheads	%	30,000		
01-80-034	Allow a prime cost sum for HIV/AIDS awareness on site	PC SUM	1	5,000	5,000
01-80-035	Include percentage of PC sum in item 01-80-034 for contractors overhead and profit	%	5,000		
01-50-016	Materials Investigation & Testing	PC SUM	1	30,000	30,000
01-50-017	Extra over 01-50-017 for profits and overheads	%	30,000		
04-50-004	Light Bush Clearing	M ²	42,500		
08-60-003	Culvert Cleaning- Partially blocked - 600mm	MT	60		
10-50-002	Heavy grading with watering and compaction instructed by the Engineer	M ²	60,000		
10-60-001	Provide gravel wearing course- excavation, free haul, spread, water and compact gravel to specifications	M ³	7,000		
22-63-021	Provide fuel and operate D8 - Dozer	Hr	60		
	Total carried to Summary page				

TENDER NO KWS/OT/R&F/42/2019-2020

ROUTINE MAINTENANCE OF NYS GRID-NYABERA-NYADENDA, ROAD D210-11KM

Item	Description	Unit	Quantity	Rate	Amount (Kshs.)
04-50-004	Light Bush Clearing	M ²	44,000.00		
08-50-005	Excavation of catchwater drains	M ³	2,000.00		
08-60-025	Provide, excavate for, lay and joint 600mm pipe culvert with surround including headwall, wing wall, toe beams including selected backfill material	MT	18		
08-60-032	Culvert cleaning to free flow conditions	MT	132		
10-50-003	Carriageway light grading	M ²	65,000.00		
10-60-010	Provide, haul, dump and process, water and compact Gravel wearing course to specifications	M ³	985.00		
(I)-TOTAL CARRIED FORWARD TO SUMMARY PAGE					

TENDER NO KWS/OT/R&F/ 42 /2019-2020

ROUTINE MAINTENANCE OF MIROGI-KADIO-PARK HQ-OGONGO-D213 ROAD-22.6KM

Item	Description	Unit	Quantity	Rate	Amount (Kshs)
01-50-016	Materials Investigation &Testing	PC SUM	1.00	60,000.00	180,000.00
01-50-017	Extra over 01-50-017 for profits and overheads	%	60,000		
01-80-026	Allow a prime cost sum for the REs miscellaneous account	PC SUM	1.00	80,000.00	160,000.00
01-80-027	Extra over 01-80-026 for profits and overheads	%	80,000.00		
01-80-028	Allow a prime cost sum for off road Environmental Mitigation	PC SUM	1.00	50,000.00	50,000.00
01-80-029	Extra over 01-80-028 for profits and overheads	%			
01-80-034	Allow a prime cost sum for HIV/AIDS awareness on site	PC SUM	1.00	10,000.00	10,000.00
01-80-035	Include percentage of PC sum in item 01-80-034 for contractors overhead and profit	%	10,000.00		
04-50-004	Light Bush Clearing as instructed	M ²	34,600		
08-60-026	Provide, Excavate for ,lay and joint 600mm pipe culvert with surround , including headwall, wing wall, toe beams including selected backfill material	MT	12.00		
08-60-027	Provide, Excavate for, lay and joint 900mm pipe culvert with surround, including headwall, wing wall, toe beams including selected backfill material	MT	31.00		
08-60-032	Culvert Cleaning Partially silted 600mm Diameter	MT	320.00		
08-70-004	Provide and place Macaferri gabion boxes 2x1x1	No	80.00		
08-70-005	Provide and place Rock fill to Gabions	M ³	160.00		
10-50-005	Heavy grading with watering and compaction as instructed	M ²	75,000.00		
10-60-001	Provide , haul, dump and process , water and compact Gravel wearing course	M ³	6,000 .00		
II	TOTAL CARRIED FORWARD TO SUMMARY PAGE				

TENDER NO KWS/OT/R&F/42/2019-2020

ROUTINE MAINTENANCE OF WIGA JNCT-MAGUNGA-KAMATO-NYATOTO, E115-34KM

Item	Description of Work Item	Unit	Quantity	Rate	Amount (Kshs)
01-80-026	Allow a prime cost sum for the REs miscellaneous account	PC SUM	1.00	80,000.00	80,000.00
01-80-027	Extra over 01-80-026 for profits and overheads	%	80,000.00		
01-80-028	Allow a prime cost sum for off road Environmental Mitigation	PC SUM	1.00	50,000.00	50,000.00
01-80-029	Extra over 01-80-028 for profits and overheads	%	50,000.00		
01-80-034	Allow a prime cost sum for HIV/AIDS awareness on site	PC SUM	1.00	10,000.00	10,000.00
01-80-035	Include percentage of PC sum in item 01-80-034 for contractors overhead and profit	%	10,000.00		
01-50-016	Materials Investigation & Testing	PC SUM	1.00	60,000.00	60,000.00
01-50-017	Extra over 01-50-017 for profits and overheads	%	60,000.00		
04-50-004	Light Bush Clearing	M ²	90,000.00		
05-50-006	Fill in soft and compact in accordance with specifications	M3	3,611.00		
08-50-005	Ditch/Mitre drain/Catch water drain excavation	M3	1,545.00		
08-60-025	Provide, lay and joint 600mm pipe culvert with surround and as per drawings. Rate to include excavation and backfilling with suitable material.	MT	18.00		
08-60-27	Provide, lay and joint 900mm pipe culvert with surround and as per drawings. Rate to include excavation and backfilling with suitable material	MT	9.00		
08-90-017	Desilting culverts to free flow condition	MT	765.00		
10-50-005	Carriageway Heavy grading	M ²	155,000.00		
10-60-001	Provide gravel wearing course-excavation, free haul, spread and compact gravel-equipment	M3	3,150.00		
III	TOTAL CARRIED FORWARD TO SUMMARY PAGE				

TENDER NO KWS/OT/R&F/42/2019-2020

ROUTINE MAINTENANCE OF KORLANGO JNCT E115X-NYADENDA JNCT-MAGAK-AIRSTRIP

Item	Description of Work Item	Unit	Quantity	Rate	Amount (Kshs)
01-80-026	Allow a prime cost sum for the REs miscellaneous account	PC SUM	1.00	80,000.00	80,000.00
01-80-027	Extra over 01-80-026 for profits and overheads	%	80,000.00		
01-80-028	Allow a prime cost sum for off road Environmental Mitigation	PC SUM	1.00	50,000.00	50,000.00
01-80-029	Extra over 01-80-028 for profits and overheads	%	50,000.00		
01-80-034	Allow a prime cost sum for HIV/AIDS awareness on site	PC SUM	1.00	10,000	10,000
01-80-035	Include percentage of PC sum in item 01-80-034 for contractors overhead and profit	%	10,000		
01-50-016	Materials Investigation & Testing	PC SUM	1.00	60,000.00	60,000.00
01-50-017	Extra over 01-50-016 for profits and overheads	%			
04-50-004	Heavy Bush Clearing	M ²	65,200.00		
08-50-005	Ditch/Catch water drain excavation	M ³	5,000.00		
08-50-001	Ditch cleaning and cleaning to free flow	M ³	3000		
08-60-27	Culvert installation 900mm with surround	MT	36.00		
08-60-001	Desilting and cleaning 600mm culvert partially blocked	MT	583.00		
08-60-002	Desilting and cleaning 900mm culvert partially blocked	MT	144.00		
10-50-003	Heavy Carriageway grading and trimming to camber with watering and compaction	M ²	81,500		
10-60-002	Provide gravel wearing course- excavation, free haul, spread and compact gravel-equipment	M ³	3,440		
IV	TOTAL CARRIED FORWARD TO SUMMARY PAGE				